



Request for Quote: Fire Suppression Services

Vendor Search Dates: Start: End:

Good morning,

We are soliciting quotes from qualified persons or companies to provide Fire suppression Services. We are a tax-exempt organization which should be taking into account for this proposal. This scope is for a single-family residential project (listed below) located in Paterson, NJ. Once written request is received, we ask that all proposals are **submitted within 10 business days**. Any questions regarding this proposal can be sent to Diomedes Vargas, Construction Project Manager, Paterson Habitat for Humanity, via email: dee@patersonhabitat.org or call the office: **973-930-2849**.

Addresses:

- 1. 45 Auburn St Paterson NJ Block 3607 Lot 12 SF: Stories:

Scope of Work by address:

Description	Material/Equipment	Installation	INITIAL TO CONFIRM
Scope of Work			
Create a Fire Suppression system for a single-family house. All plans must be c according to the State of Nj and City of Paterson codes. PCHFH will provide Architectural plans with this RFP for your information.	Contractor	Contractor	
Create UCC Forms ready for Permit Submission and submit it to the City of Paterson. PCHFH will be covering the Permit cost.	Contractor	Contractor	
Furnish and install a full fire suppression system according to Approve permit plans	Contractor	Contractor	
install all underground lines	Contractor	Contractor	
install fire suppression pipes	Contractor	Contractor	
install all sprinkler heads, and covers (if needed)	Contractor	Contractor	
Permit fee will be paid by PCHFH	PCHFH	PCHFH	

GENERAL REQUIREMENTS			
the project intends to meet version 3.2 NJ energy star homes requirements.	Contractor	Contractor	
all work will be in accordance with contract documents. contractor is responsible to review all contract documents as work associated with your trade may be on various drawings.	Contractor	Contractor	
contract documents include site layout, utility, & grading plans dated 03/24/2023 by golden & Moran engineering LLC, architectural plans by Cathy f. Benson Aia, including sheet a-1 foundation plan dated 2/18/ 24, sheet a-2 floor plans dated 2/18/24, sheet a-3, elevations, dated 2/18/24, sheet a-4 framing dated 9/20/22, sheet a-5 electrical, plumbing, HVAC dated 9/20/22, sheet 6-6 energy star notes,	Contractor	Contractor	
provide all labor, material, supervision, equipment, generator power, hoisting, rigging, scaffolding, safety management, traffic management, unloading, distribution, layout, saw cutting, & sufficient labor to complete this work within the project schedule.	Contractor	Contractor	
contractor agrees that time is of the essence on this project and agrees to start work within ten (10) working days from receiving the start notification from the owner.	Contractor	Contractor	
contractor acknowledges that they have visited the	Contractor	Contractor	

job site and are familiar with all existing conditions.			
maintain compliance with all OSHA rules and regulations.	Contractor	Contractor	
remove debris generated by your work to GC provided containers and keep site broom swept clean daily.	Contractor	Contractor	
Provide all shop drawings, submittals, cut sheets, data sheets, as required for approval by the Owner's Architect/Engineers.	Contractor	Contractor	

Project Clarifications

1. PHFH is responsible for permit costs.
2. Out-of-state sale, exempt from sales tax

Diomedes A Vargas

Project Manager

Passaic County Habitat for Humanity
 146 North 1st Street, Paterson, NJ 07522
 Office: [973\) 595-6868 x122](tel:9735956868) • Fax: [973\) 595-0974](tel:9735950974)
 Cell: **973) 930-2849(prefered)**
Dee@habitatpc.org • habitatpc.org